

SID 392 CINNAMON CREEK
 PAVING MAINTENANCE 2009
 LRA JOB NO.: 0193047.90-387
 ENGINEER: BRETT WAWERS
 BID DATE: OCTOBER 6, 2009
 PAGE 1

				R&B EXCAVATING INC		SWAIN CONSTRUCTION COMPANY		NAVARRO ENTERPRISE CONSTRUCTION		MARSH CREEK CONCRETE	
ITEM NO.	DESCRIPTION	APPROXIMATE QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	REMOVE EXISTING PCC PAVING AND REPLACE WITH 9" PCC PAVING	1,100	SY	38.11	\$41,921.00	38.00	\$41,800.00	41.00	\$45,100.00	42.00	\$46,200.00
2	REMOVE AND REPLACE CURB AND GUTTER	10	LF	22.00	220.00	32.00	320.00	20.00	200.00	20.00	200.00
3	SUBGRADE PREPARATION	1,100	SY	1.50	1,650.00	1.50	1,650.00	1.00	1,100.00	1.50	1,650.00
4	SAW-CUT PAVEMENT	265	LF	2.20	583.00	3.00	795.00	2.50	662.50	2.00	530.00
5	REMOVE AND REPLACE UNSTABLE SUBGRADE	75	CY	10.00	750.00	20.00	1,500.00	10.00	750.00	15.00	1,125.00
6	SUBGRADE STABILIZATION	5	CY	10.00	50.00	23.00	115.00	10.00	50.00	15.00	75.00
7	SODDING	55	SY	5.00	275.00	7.00	385.00	4.00	220.00	7.00	385.00
8	JET EXISTING SANITARY SEWER	525	LF	1.85	971.25	1.60	840.00	1.00	525.00	1.52	798.00
	TOTAL BID AMOUNT				\$46,420.25		\$47,405.00		\$48,607.50		\$50,963.00

ENGINEERS ESTIMATE: \$ 61,963.75
 BID BOND: \$ 3,100.00