

ADDENDUM No. 5
TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS

TO: ALL PLANHOLDERS AND PROSPECTIVE BIDDERS

FOR: STORM SEWER SECTION II – BOX CULVERTS
(SCHEWE FARMS)
LRA JOB NO. 0109050.11-041/341

OWNER: SANITARY AND IMPROVEMENT DISTRICT NO. 290
OF SARPY COUNTY, NEBRASKA

ENGINEER: LAMP, RYNEARSON & ASSOCIATES, INC
14710 West Dodge Road, Suite 100
Omaha, Nebraska 68154-2027

DATE: MAY 17, 2010

The following changes, corrections, clarifications and additions shall be made to the Plans, Specifications, and Contract Documents for the above-named project and shall be as binding as if incorporated in the original Contract Documents. The Contractor shall acquaint himself with all aspects of this Addendum.

All other provisions and stipulations of the Contract Documents remain in effect, as originally issued.

The Contractor shall acknowledge receipt of all addenda on the Bid Form.

The following shall be deleted, modified or added to as follows:

CONTRACT DOCUMENTS


1. The Paragraph 6.01, Article 6 – TIME OF COMPLETION, in the Bid, Page B-4, shall be replaced with the paragraph that reads as follows.

6.01 The CONTRACTOR shall not begin work on box culverts or retaining walls until settlement is essentially complete and approval is given by the ENGINEER. The CONTRACTOR shall commence work within five (5) days after receiving notice from the ENGINEER to begin. The Work will be substantially completed within 35 working days for Ballpark Way West work in Phase I, 40 days for Ballpark Way East work in Phase I, 45 days for Lincoln Road West work in Phase II, and 50 days for Lincoln Road East work in Phase III. If the CONTRACTOR completes a phase and the next phase of Storm Sewer, Section II is not ready within one week, then CONTRACTOR shall be paid for remobilization.

REVISED BID FORM ENCLOSED

END OF ADDENDUM

LAMP, RYNEARSON & ASSOCIATES, INC.


Johnny M. Hill, P.E.
Structural Department Manager