

PROJECT NAME: SID 23 WESTMONT  
 TYPE OF PROJECT: PAVING MAINTENANCE  
 LRA JOB NO.: 0104076.90-387  
 ENGINEER: BRETT WAWERS PE  
 BID DATE: JULY 7, 2008  
 PAGE 1

|                                      |   |                      |    | Jensen Construction |             |
|--------------------------------------|---|----------------------|----|---------------------|-------------|
| ITEM NO.                             | DESCRIPTION   | APPROXIMATE QUANTITY |    | UNIT PRICE          | AMOUNT      |
| <b>PHASE I</b>                       |   |                      |    |                     |             |
| 1                                    | REMOVE 7" PCC PAVING AND REPLACE WITH 9" PCC PAVING | 280                  | SY | \$51.00             | \$14,280.00 |
| 2                                    | REMOVE AND REPLACE CURB AND GUTTER                  | 10                   | LF | 5.00                | 50.00       |
| 3                                    | SUBGRADE PREPARATION                                | 280                  | SY | 1.00                | 280.00      |
| 4                                    | SAW-CUT PAVEMENT                                    | 20                   | LF | 1.00                | 20.00       |
| 5                                    | REMOVE AND REPLACE UNSTABLE SUBGRADE                | 25                   | CY | 20.00               | 500.00      |
| 6                                    | SUBGRADE STABILIZATION                              | 5                    | CY | 10.00               | 50.00       |
| 7                                    | SODDING   | 20                   | SY | 1.00                | 20.00       |
| 8                                    | JET EXISTING SANITARY SEWER                         | 800                  | LF | 0.70                | 560.00      |
| <b>SUBTOTAL - PHASE I</b>            |   |                      |    |                     | \$15,760.00 |
| <b>PHASE II</b>                      |   |                      |    |                     |             |
| 1                                    | REMOVE 7" PCC PAVING AND REPLACE WITH 9" PCC PAVING | 290                  | SY | \$51.00             | \$14,790.00 |
| 2                                    | REMOVE AND REPLACE CURB AND GUTTER                  | 10                   | LF | 5.00                | 50.00       |
| 3                                    | SUBGRADE PREPARATION                                | 290                  | SY | 1.00                | 290.00      |
| 4                                    | SAW-CUT PAVEMENT                                    | 95                   | LF | 1.00                | 95.00       |
| 5                                    | REMOVE AND REPLACE UNSTABLE SUBGRADE                | 25                   | CY | 20.00               | 500.00      |
| 6                                    | SUBGRADE STABILIZATION                              | 5                    | CY | 10.00               | 50.00       |
| 7                                    | SODDING   | 20                   | SY | 1.00                | 20.00       |
| 8                                    | JET EXISTING SANITARY SEWER                         | 330                  | LF | 0.70                | 231.00      |
| <b>SUBTOTAL - PHASE II</b>           |   |                      |    |                     | \$16,026.00 |
| <b>PHASE III</b>                     |   |                      |    |                     |             |
| 1                                    | REMOVE 7" PCC PAVING AND REPLACE WITH 9" PCC PAVING | 320                  | SY | \$51.00             | \$16,320.00 |
| 2                                    | REMOVE AND REPLACE CURB AND GUTTER                  | 10                   | LF | 5.00                | 50.00       |
| 3                                    | SUBGRADE PREPARATION                                | 320                  | SY | 1.00                | 320.00      |
| 4                                    | SAW-CUT PAVEMENT                                    | 50                   | LF | 1.00                | 50.00       |
| 5                                    | REMOVE AND REPLACE UNSTABLE SUBGRADE                | 30                   | CY | 20.00               | 600.00      |
| 6                                    | SUBGRADE STABILIZATION                              | 5                    | CY | 10.00               | 50.00       |
| 7                                    | SODDING   | 10                   | SY | 1.00                | 10.00       |
| 8                                    | JET EXISTING SANITARY SEWER                         | 320                  | LF | 0.70                | 224.00      |
| <b>SUBTOTAL - PHASE III</b>          |   |                      |    |                     | \$17,624.00 |
| <b>TOTAL BID AMOUNT - ALL PHASES</b> |   |                      |    |                     | \$49,410.00 |

Engineers' Estimate: \$ 46,537.50  
 Bid Bond: \$ 5%

LAMP, RYNEARSON ASSOCIATES, INC.

cgl:\Engineering\Projects\TABS\2008\Pav Maint\SID 23 Westmont.xlsx