

NOTICE TO CONTRACTORS

Sealed Bids will be received by SANITARY & IMPROVEMENT DISTRICT NO. 491 OF DOUGLAS COUNTY, NEBRASKA at the office of Lamp, Rynearson & Associates, Inc., 14710 WEST DODGE ROAD, SUITE 100, OMAHA, NEBRASKA, until 4:30 P.M., SEPTEMBER 28, 2011, for furnishing all labor, tools, materials, and equipment required for the project designated as COPPERFIELDS - SILT BASINS 4 AND 5 REMOVAL, and all other work necessary or incidental thereto, as per plans and specifications on file at the office of said Engineer, at which time Bids will be publicly opened, read aloud, and tabulated. The extent of the work involved and the materials to be bid upon are as follows:

ITEM NO.	BID ITEM DESCRIPTION	APPROXIMATE QUANTITY	
<b>PHASE 1 - SILT BASIN #4</b>			
1.	STRIP, STOCKPILE AND RESPREAD TOPSOIL (ESTABLISHED QUANTITY – 500 CY X 2 = 1000 CY)	1,000	CY
2.	COMMON EARTH EXCAVATION – ON LOT (ESTABLISHED QUANTITY)	3,970	CY
3.	COMMON EARTH EXCAVATION – OFFSITE HAUL IN (ESTABLISHED QUANTITY)	3,365	CY
4.	CLEANOUT SILT BASIN (REMOVE, SPREAD AND REPLACE – ESTABLISHED QUANTITY)	550	CY
5.	EXCAVATE UNSUITABLE MATERIAL (REMOVE, SPREAD AND REPLACE)	325	CY
6.	REMOVE AND DISPOSE OF SILT BASIN RISER	1	LS
7.	REMOVE AND DISPOSE OF 30" STORM SEWER PIPE	65	LF
8.	CONSTRUCT STORM SEWER PIPE PLUG	1	EA
9.	FLOWABLE FILL EXISTING PIPE	2	CY
10.	BX 1100 GEOGRID	300	SY
11.	500X GEOTEXTILE FABRIC	300	SY
12.	RECYCLED CONCRETE	350	TN
13.	SEEDING – TYPE "TURF SEED" WITH MULCH	2	AC
14.	ROLLED EROSION CONTROL, TYPE II	300	SY
<b>PHASE 2 - SILT BASIN #5</b>			
1.	STRIP, STOCKPILE AND RESPREAD TOPSOIL (ESTABLISHED QUANTITY – 200 CY X 2 = 400 CY)	400	CY
2.	COMMON EARTH EXCAVATION – ON LOT (ESTABLISHED QUANTITY)	750	CY
3.	COMMON EARTH EXCAVATION – OFFSITE HAUL IN (ESTABLISHED QUANTITY)	470	CY
4.	CLEANOUT SILT BASIN (REMOVE, SPREAD AND REPLACE – ESTABLISHED QUANTITY)	300	CY
5.	EXCAVATE UNSUITABLE MATERIAL (REMOVE, SPREAD AND REPLACE)	150	CY
6.	REMOVE AND DISPOSE OF SILT BASIN RISER	1	LS
7.	REMOVE AND DISPOSE OF 27" STORM SEWER PIPE	55	LF
8.	REMOVE AND DISPOSE OF 18" STORM SEWER PIPE	50	LF
9.	REMOVE EXISTING 18" PIPE PLUG	1	EA
10.	CONSTRUCT STORM SEWER PIPE PLUG	2	EA
11.	FLOWABLE FILL EXISTING PIPE	4	CY
12.	BX 1100 GEOGRID	200	SY
13.	500X GEOTEXTILE FABRIC	200	SY


ITEM NO.	BID ITEM DESCRIPTION	APPROXIMATE QUANTITY	
14.	RECYCLED CONCRETE	250	TN
15.	SEEDING - TYPE "TURF SEED" WITH MULCH	1	AC
16.	ROLLED EROSION CONTROL, TYPE II	150	SY

Upon approval, the Owner will issue payment to the Contractor in the amount of 90% of the contracted value of the completed work as of the end of the preceding month, as recommended by the Engineer. Payment for the balance retained will be issued by the Owner upon completion of the work and approval thereof by the Owner's Engineer, City or Governmental approval when necessary, and acceptance by the Owner.

A set of plans and specifications may be obtained from the Engineer upon payment of \$9.00 (prepaid) if picked up and \$16.00 (prepaid) if mailed, no part of which will be refunded. All Bids must be submitted on forms furnished by said Engineer, and must be enclosed in a sealed envelope, addressed to SANITARY & IMPROVEMENT DISTRICT NO. 491 OF DOUGLAS COUNTY, NEBRASKA c/o said Engineer.

Each bid shall be accompanied, in a separate sealed envelope, by a certified or bank check drawn on a bank whose deposits are insured by the F.D.I.C. or an acceptable bid bond in the amount of TWO THOUSAND, EIGHT HUNDRED SEVENTY-FIVE AND NO/100 DOLLARS (\$2,875.00) and shall be payable without condition to SANITARY & IMPROVEMENT DISTRICT NO. 491 OF DOUGLAS COUNTY, NEBRASKA as a guarantee that the bidder, if successful, will execute the contract and provide an acceptable Contract Bond from an approved surety in the amount of 100 percent of the contract price. No bidder may withdraw his Bid for a period of THIRTY (30) days after the date set for the opening of bids. The Owner reserves the right to reject any or all bids and to waive informalities.

LAMP, RYNEARSON & ASSOCIATES, INC.



Brett J. Wawers, P.E.  
Senior Vice President

Job Site: COPPERFIELDS  
204<sup>TH</sup> STREET & F STREET  
0102040.11-044